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SECTION F: DELIVERIES OR PERFORMANCE

1. CLIN 0001 and CLIN 0002, Coastal Mapping Vessel Feasibility and Preliminary Design and
Documentation »

The Feasibility Design and associated documentation shall be completed within 30 days after
contract award. The Preliminary Design and associated documentation shall be completed within

120 days after contract award. Feasibility Design and Preliminary Design documentation shall be
delivered in accordance with the CDRL, Attachment J-2.

2. If exercised, OPTION CLIN 0003, Coastal Mappine Vessel Contract Design and
Documentation

The Contract Design and associated documentation shall be completed within eighteen (18)

(Modification 8009) months after option exercise. Contract Design documentation shall be
delivered 1n accordance with the CDRL, Atiachment J-2.

3. If exercised, QPTION CLIN 0004, Detail Desien and Construction and Documentation of

One Coastal Mapping Vessel, including. fo the extent exercised, OPTION CLINS 0012 throuch
0019

a. The Contractor shall deliver the siitp fully outfitted in accordance with this contract, and after
successful trials, ready to receive cargo and crew, and with approvals and certifications in place
as required. The ship, when delivered, shall be at a draft and trim condition which 1s within the
limiting requireiments for full load condition. Where ballast water is necessary, the delivery
condition shall be achieved through the use of either clean seawater or fresh water ballast or both,
but the quantity shall not exceed the ship normal ballast capacity unless specifically approved by
the ConRep. Polluted or silt carrying water, such as harbor or river water, shall not be used to
achieve the delivery condition of the ship. The Contractor shall ensure that the delivery
condition 1s restored in accordance with the above criteria where it becomes necessary to obtain a
differing temporary condition to clear an obstruction (low bridge, shallow draft, narrow beam
clearance, etc.) on the way to open ocean. Great Lakes Offerors will be required to deliver the
ship pnor to the close of the St. Lawrence Seaway in time for the Government 1o make the exit
transit, where delivery is required during December and lanuary. In addition, when delivery is
required from a Great Lakes Offeror during February, March or April, the ship shall be delivered
within two weeks of the opening of the Seaway.

b. The Contractor shall f)resenl the ship for Preliminary Acceptance 18 months after exercise of
OPTION CLIN 0604.

* Contracior o insert number of months; not to exceed eighteen (18) months.
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4. If exercised, OPTION CLIN 0005, Additional Spares, Repair Parts, Special Tools, and
Support and Test Equipment ‘

The Contractor shall deliver all additional repair parts, spares, special tools, and support and test
equipment prior to ship delivery, in accordance with the SOR.

5. As ordered. OPTION CLIN 0006, Qutfitting Material

The Contractor shall deliver all outfitting material prior to ship delivery, in accordance with the
SOR.

6. As ordered, OPTION CLIN 0007 and CLIN 0008, Additional Government Requiremenis

Any Additional Government Requirements effort shall be performed and delivered in accordance

with orders issued pursuant to the clause entitled “ORDERING ITEMS” in Section C of this
contract.

7. As ordered, OPTION CLIN 0009, Speciai Studies

The Contractor shall deliver Special Studies in accordance with orders issued pursuant to the
clause entitled "ORDERING ITEMS" in Section C of this contract.

8. As ordered. OPTION CLIN 0010 and CLIN 0011, Government Material Instatlation Support

Any Government Material Installation Support effort shall be performed and delivered in

accordance with orders issued pursuant to the clause entitled “ORDERING ITEMS” in Section C
of this contract.

9. LIQUIDATED DAMAGES FOR LATE DELIVERY

a. The ﬁrovisions for liquidated damages under the clause of this contract entitied
“LIQUIDATED DAMAGES--SUPPLIES, SERVICES, OR RESEARCH AND

DEVELOPMENT (SEPT 2000)” will be enforced for late delivery of CLIN 0004 only under the
following circumstances:

(1) the event giving rise to the vessel delivery delay occurs within 180 days prior (o the
contract delivery schedule date, and

(2) the delay is not excusable, as determined by the Contracting Officer. The definition
of “excusable™ shall be the same as that in Seclion I, EXCUSABLE DELAY.”

b. Further, the computation of any amount of liquidated damages payable by the Contractor shall
be himited to the number of days of vessel charter services obtained by the Government as a
direct result of delivery delay(s) hereunder, up to a maximum amount of $1,000,006.05. This
provision appiies only to the “vessel,” CLIN 0004.
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10. SECTION F:

FAR
SOURCE

52.211-11

52.242-15
52.247-20
52.247-34
52.247-48
52.247-55

52.247-65
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CLAUSES INCORPORATED BY REFERENCE

TITLE AND DATE

LIQUIDATED DAMAGES--SUPPLIES, SERVICES, OR RESEARCH
AND DEVELOPMENT (SEPT 2000)
Insert in paragraph (a): “$10,000.00 per day up to a maximum of
$1,000,000.00”
STOP-WORIK ORDER (AUG 1989}
F.O.B. ORIGIN (JUN 1988}
F.O.B. DESTINATION (NOV 1991)
F.O.B. DESTINATION--EVIDENCE OF SHIPMENT (FEB 1999}
F.O.B. POINT FOR DELIVERY OF GOVERNMENT-FURNISHED
PROPERTY (APR 1984)

F.O.B. ORIGIN, PREPAID FREIGHT--SMALL PACKAGE
SHIPMENTS (JAN 199])

35





